DATE: April 27, 2020

TO:     All Holders of the CONTRACT DOCUMENTS for:

PARADISE CAY
COUNTY SERVICE AREA NO. 29
2020 MAINTENANCE DREDGING
PROJECT # 2018-14
PLAN #: CSA 29-18-01

FROM:  Hannah Lee
     Senior Civil Engineer

Re:     ADDENDUM NO. 1

You are hereby advised for the following/revisions and/or clarifications to said Contract Documents.

Page 3 of the contract documents labeled, “NOTICE TO CONTRACTORS”, fourth paragraph shall be amended to read:

   The Engineer’s Estimate for this project is $434,000.

Page 11 of the contract documents labeled, “SCHEDULE OF BID ITEMS”, shall be deleted from the Contract, and page 11 shall be replaced with the attached “REVISED SCHEDULE OF BID ITEMS”.

Page 44 of Section 10. Special Provisions, Section 10.01 GENERAL, Section F. Working Hours shall be replaced with the following:

   The working hours identified in this section shall supersede the approved working hours identified within the General Provisions, Section Q. Overtime, Weekend Work and Legal Holidays on p. 36. Contractor’s working hours for engine-powered equipment used in dredging operations shall be between sunrise and sunset, seven days a week. Contractor’s working days for dredging and disposal of dredged material shall be between June 1 and November 30, 2020. Contractor may work beyond these hours and/or on holidays with a minimum 2-day advanced written permission from the County. Penalties for working before sunrise or after sunset on any day, without expressed written consent by the County inspection personnel, shall be assessed against the contractor at $500.00 per day.
Page 51 of Section 10. Special Provisions, Section 10.04 DREDGING, MEASUREMENT, first paragraph shall be updated with the following pre-construction survey dates:

A condition survey of the dredge area channels and waterways was conducted on April 16, 2020. The pay quantity for dredging is measured by the cubic yard and has been estimated by computing the volume between the original grade (as surveyed on April 16, 2020) and the designed vertical and horizontal dredge limits (as shown on the typical cross sections in the Contract Plans) using the surface differencing triangular irregular network (TIN) method. This is a final pay quantity and it also includes ½ foot of overdredge below the design elevations.

Current plan sheets 1-5 shall be deleted from the Contract, and shall be replaced with revised plan sheets 1-5, dated 4/27/20, attached. The plans have been updated to reflect the pre-dredge survey conducted on 4/16/20.

If a bid is submitted, this Addendum must be signed and attached to bid booklet.

ADDENDUM NO. 1 received by:

________________________________________________________________________
Signature Date