

COUNTY OF MARIN - DEPARTMENT OF PUBLIC WORKS

SUMMARY OF PROPOSALS OPENED

Page 2 of 2

For Construction of:
Civic Center Roof Replacement

Project Nos.: 15-0313
Plan No.: 15-0313

308A
Room No.

BASE BID				Western Roofing Service San Leandro, CA		Watkins Landmark Constructi Carlsbad, CA		BHM Construction, Inc. Napa, CA		BEST CONTRACTING Gardena, CA		SAARMAN CONSTRUCTION San Francisco, Ca	
ITEM No.	DESCRIPTION	ESTIMATED QUANTITY	UNIT MEASURE	Units	Amount	Units	Amount	Units	Amount	Units	Amount	Units	Amount
1	Base Bid Amount	1	LS		\$19,640,000.00		\$1,027,500.00		\$20,690,858.00		\$21,266,666.00		\$29,469,322.00
TOTAL GENERAL BID					\$19,640,000.00		\$20,401,959.00		\$20,690,858.00		\$21,266,666.00		\$29,469,322.00
Final Base Bid(Alternate #3 incl.)					\$18,885,609.00		\$19,752,847.00		\$20,192,108.00		\$21,126,666.00		\$28,782,224.00

SUBCONTRACTORS:

Abatement								Parc Environmental					
Demolition/ Abatement				Bayview Evironmental				Breakaway Concrete	CPM environmental	Alliance Contracting		PAS	
Concrete Repair				Giampolini/Courtney				Precision Concrete	Rainbow Waterproofing	Giampolini/Courtney		Giampolini/Courtney	
Metals				Spectra Company					Apex Mechanical	Spectra Company		Spectra Company	
Roofing								Apostolos Group	Rainbow Waterproofing			Alcal Specialty	
Finishes													
Specialties													
Scaffolding				Safway				Safeway group	Skyline Scaffold	Safeway group		Skyline Scaffold	
Plumbing				E Mitchell				HR Plumbing	Augusto Plumbing				
Electrical												Silke Communincations	
Environmental Consulting				EnviroScience, Inc						EnviroScience, Inc			
Glazing									Kaiser Glass				

1	Alternate #1 - Re-anodize exterior metal....	1	EA		\$286,914.00		\$307,000.00		\$988,000.00		\$311,862.00		\$302,742.00
2	Alternate #2 - Re-anodize top cap of exterior fascia	1	EA		\$114,362.00		\$217,350.00		\$690,000.00		\$124,306.00		\$120,671.00
3	Alternate #3 - Intergral Color Topcoat application	1	EA		\$754,391.00		\$649,112.00		\$498,750.00		\$140,000.00		\$687,098.00

Opened by: _____ Checked by: Cam Isaza Date: 08/23/17
Recorded by: _____ Date: 08/23/17